

'Final call by party'

From P. J.

Manmohinder, speaking on the CCP election, Manmohinder said that in his opinion, there is a need to bring new faces, but BJP is yet to take a stand on the issue. Manmohinder has announced that he would replace 80% of the sitting corporators. He also said that last election, there were two groups

—BJP and the other. "If BJP continues to keep their senior members and I remove my senior members, it will be an issue," he said. "I will take the party's position, and the final decision will be taken by the party."

He said that if opportunities are given to new candidates, they can perform better than existing corporators.

Maharashtra Building and Other Construction Workers Welfare Board, Mumbai

MMTC House, 5th Floor, Plot No. C-22, E-Block, Bandra-Kurla Complex, Mumbai (E), Mumbai-400051.

Website: www.mahatender.gov.in
Phone: 022-26572631 / 32
Email Id: bos@mabocwwb@gmail.com

E-tender Serial No. MBOCWWB/01/2021

MBOCW WB invites a Tender to Supply, Delivery and Arranging Distribution of Household Item Kit to Registered MBOCW WB Beneficiary in Nagpur and Aurangabad Divisions (Group 1), from registered, experienced and willing agencies as per below details

Sl. No.	Subject	Date, time and details
1	Advertising Date	26.01.2021
2	E-Tender Download Period	From 26.01.2021, Time: 12:00 PM Up to 17.02.2021, Time: 05:00 PM
3	Last date to submit requests for clarifications and email id (only 1 email) of prospective bidder to attend Pre-Bid conference by Video Conference	Up to 03.02.2021, Time: 12:00 PM Owing to current Covid-19 situation, Pre-bid meeting may be held over Video Conference. Interested bidders are requested to share their email id (only 1 email id) on bosc@mabocwwb@gmail.com
4	Date, time and place of Pre-Bid Video Conference	From 04.02.2021, Time: 12:00 PM Video Conference link for Pre-Bid Conference shall be sent to email id shared with MBOCW WB. Any amendment in above schedule would be published on a tendering Portal.
5	Release of response to clarifications would be available at	www.mahatender.gov.in
6	Last date for online submission of bids	Up to 17.02.2021, Time: 05:00 PM www.mahatender.gov.in
7	Last date for submission of samples of Household item Kits	Up to 17.02.2021, Time: 05:00 PM Address for Submission of Household item Kits: MMTC House, 5th Floor, Plot No. C-22, E Block, BKC, Bandra (E), Mumbai-51.
8	Technical Bid Opening Date & Time	18.02.2021 Time: 12:00 PM
9	Commercial Bid Opening Date & Time	To be informed later
10	Estimated Cost	Rs. 445 Crores

Details of e-tender will be available on www.mahatender.gov.in. Interested agencies are requested to visit www.mahatender.gov.in for participating in the e-tender. MBOCW board reserves the right to accept or reject any or all tenders without assigning any reason.

Maharashtra Building and Other Construction Workers Welfare Board, Mumbai

E-tender Serial No. MBOCWWB/02/2021

MBOCW WB invites a Tender to Supply, Delivery and Arranging Distribution of Household Item Kit to Registered MBOCW WB Beneficiary in Mumbai, Pune, Nashik and Amravati Divisions (Group 2), from registered, experienced and willing agencies as per below details

Sl. No.	Subject	Date, time and details
1	Advertising Date	26.01.2021
2	E-Tender Download Period	From 26.01.2021, Time: 12:00 PM Up to 17.02.2021, Time: 05:00 PM
3	Last date to submit requests for clarifications and email id (only 1 email) of prospective bidder to attend Pre-Bid conference by Video Conference	Up to 03.02.2021, Time: 12:00 PM Owing to current Covid-19 situation, Pre-bid meeting may be held over Video Conference. Interested bidders are requested to share their email id (only 1 email id) on bosc@mabocwwb@gmail.com
4	Date, time and place of Pre-Bid Video Conference	From 04.02.2021, Time: 12:00 PM Video Conference link for Pre-Bid Conference shall be sent to email id shared with MBOCW WB. Any amendment in above schedule would be published on a tendering Portal.
5	Release of response to clarifications would be available at	www.mahatender.gov.in
6	Last date for online submission of bids	Up to 17.02.2021, Time: 05:00 PM www.mahatender.gov.in
7	Last date for submission of samples of Household item Kit	Up to 17.02.2021, Time: 05:00 PM Address for Submission of Household item Kits: MMTC House, 5th Floor, Plot No. C-22, E Block, BKC, Bandra (E), Mumbai-51.
8	Technical Bid Opening Date & Time	18.02.2021 Time: 12:00 PM
9	Commercial Bid Opening Date & Time	To be informed later
10	Estimated Cost	Rs. 445 Crores

Details of e-tender will be available on www.mahatender.gov.in. Interested agencies are requested to visit www.mahatender.gov.in for participating in the e-tender. MBOCW board reserves the right to accept or reject any or all tenders without assigning any reason.

Sd/-
(S. C. Shriram)
Secretary cum CEO
Maharashtra Building and Other Construction Workers Welfare Board Mumbai

Place: Mumbai
Date: 26.01.2021
DGP/R/2020-2021/006

KERALA STATE TRANSPORT PROJECT PUBLIC WORKS DEPARTMENT GOVERNMENT OF KERALA Extension of INVITATIONS FOR BIDS (IFB)/Tender Notice E-Procurement Notice (Item Rate Contract), following Two Envelope Bidding Process NATIONAL COMPETITIVE BIDDING

Dated: 28.01.2021

Work	Bid No.	Name of work	Length KM	Completion Period	Maintenance Period
1	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
2	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
3	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
4	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
5	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
6	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
7	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
8	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
9	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years
10	4477-BM/EP/Work/2020	Renovation and Up-gradation Kallikuttai-Kuliyal Road in Thrissur District	20.76	18 Month	5 Years

Arvalem comunidade members irked over 'illegal' sale of plots, warn of legal action

Tales News Network

plots without their consent. The members said this sale of plots was therefore illegal. They claimed that such land deals have been taking place for the last five years.

One of the members,

ruling committee cannot undertake sale of plots without their consent, hence demanded that the land be returned back to the community.

The plots have been sold mostly to outsiders, and we are against this.

The ruling committee members have in turn money by selling plots at three times the rate, sidelining other members," said Ganesh Malak.

The plot holders

are seeking place despite the appointment of an administrator.

The 26 members threatened to take legal action if the ruling committee fails to return the land of its original owner.

One that has many heroes, but no

one

One that has many heroes, but no

